

REQUEST FOR QUOTATION REF: GS/ERCEC/ CONSTRUCTION SUPERVISION / 032022

The construction works to be supervised include:

- i.) Construction of dairy unit (complex), milking parlor and associated works at Edmund Rice Catholic Education Centre
- ii.) Construction and equipping of AKUT fixed dome biogas system at Edmund Rice Catholic Education Centre

Background information

1. Full Name *

Simon Mdondo Wandera

2. Telephone Number *

+254721556662

3. Email *

swandera@jkuat.ac.ke

4. Location details *

Nairobi-Kitengela

5. Address *

P.O.Box 50948-00100 Nairobi

Education Qualifications

6. Are you applying as an individual consultant or a partnership? *

Yes (as an individual)

No (as a partnership)

i) List the Education Qualification for you and your clerk of works (for individual applicants) OR for You, your partners and clerk of works for this assignment

Details of clerk of works is optional; give your details in the staff 1 option below if you are a single applicant with professional background in either architecture, quantity survey or civil engineering

Give details of 3 staffs in staff 1,2,3 if you are a consulting co. Or partnership indicating the 3 professions who should have professional backgrounds in architect, quantity survey or civil engineering

ii) Proposed clerk of works:

a). Name

GODFRED ONYANGO ACHIENG'

b). Profession

Architect

c). Years of experienced.

over 10 years

d). Attach CV



GODFRED ONYA...

e). Attach University certificate



Certificate Clerk ...

Staff 1

Mandatory

a). Name *

Simon Mdondo Wandera

b. Profession *

Civil/ Structural Engineer

c). Years of experienced. *

Over 15 years

d). Attach CV *



CV-Simon M. Wa...

e). Attach a current practicing license *



Simon Certificat...

Staff 2

a). Name

James Messo Raude

b). Profession

Agricultural Engineer


c). Years of experienced.

Over 15 years

d). Attach CV

 Prof Messo CV - ...

e). Attach a current practicing license

 messo Certificat...

Staff 3

Optional

a). Name

Calleb Toroitich


b). Profession

Architect


c). Years of experienced.

Over 15 years

d). Attach CV

 Architect Cv - Si...

e). Attach a current practicing license

 Certificate archit...

7. List relevant computer packages that you will need to apply for this assignment

AutoCAD, Microsoft Excel, Microsoft word,

Work Experience

8. Are you currently working or having a current assignment that may deter your ability to perform this assignment with diligence and commitment? *

Yes

No

9. Recent and relevant work experiences

List at least [5] most recent and relevant work experiences of similar context to this assignment indicating: Your role, client contacts, assignment/project name, project volume (in Kes.)

NB: we are keen on previous projects of similar context to our assignment and we are likely to contact your previous clients for a due diligence check

a). Your Role (Construction works OR Construction Supervisor role) *

Design Engineer and Supervision Structural Engineer for Cherly school Project

a). Your Role (Construction works OR Construction Supervisor role) *

Design of Drainage and structural engineer
Kisumu Non Motorized project

b). Type of Assignment/ Project name (e.g. 3-storey residential flat, Dam, Bridge etc.) *

Three Storey reinforced concrete Structure school classes, administration building and multipurpose hall

c). Project volume/ Project worth(in Kes.) *

Approximately 150 Millions

d). Begin date *

MM DD YYYY

07 / 25 / 2021

e). End date *

MM DD YYYY

06 / 30 / 2022

Second Work Experience

Recent and relevant work experiences

a). Your Role (Construction works OR
Construction Supervisor role) *

Design Review and supervision of proposed
additional floor at Kenya pipeline headquarters
Nairobi

b). Type of Assignment/ Project name
(e.g. 3-storey residential flat, Dam, Bridge
etc.) *

Design review for four storey reinforced
concrete administration block for additional
floor

c). Project volume/ Project worth(in Kes.) *

KES.180,Million

d). Begin date *

MM DD YYYY

02 / 20 / 2014

e). End date *

MM DD YYYY

06 / 20 / 2016

Third Work Experience

Recent and relevant work experiences

a). Your Role (Construction works OR
Construction Supervisor role) *

Structural engineer and drainage design

b). Type of Assignment/ Project name
(e.g. 3-storey residential flat, Dam, Bridge
etc.) *

Structural design of ablution block and motor
cycle sheds

c). Project volume/ Project worth(in Kes.) *

KES. over 300 Million

d). Begin date *

MM DD YYYY

06 / 07 / 2020

e). End date *

MM DD YYYY

01 / 30 / 2022

Fourth Work Experience

Recent and relevant work experiences

a). Your Role (Construction works OR
Construction Supervisor role) *

Design Supervision of water Supply in Kangura
water Project

b). Type of Assignment/ Project name
(e.g. 3-storey residential flat, Dam, Bridge
etc.) *

Design of Water Kiosk, water pipelines and
elevated water steel water tanks for world
Vision

c). Project volume/ Project worth(in Kes.) *

KES. 50 Million

d). Begin date *

MM DD YYYY

08 / 03 / 2020

e). End date *

MM DD YYYY

07 / 20 / 2021

Fifth Work Experience

Recent and relevant work experiences

a) .Your Role (Construction works OR
Construction Supervisor role) *

Design engineer and Supervision of police lines
by Kenya Government

b).Type of Assignment/ Project name (e.g.
3-storey residential flat, Dam, Bridge etc.)

*

Four storey reinforced concrete structures at
Kiamumbi and Kabete police stations

c). Project volume/ Project worth(in Kes.) *

KES.400 million
.....

d). Begin date *

MM DD YYYY

04 / 05 / 2006

e). End date *

MM DD YYYY

05 / 30 / 2008

10. How many years of experience in construction supervision do you have? *

- 1 year
- Above 1 to 2 years
- Above 2 to 3 years
- Above 3 years

11. The position will require frequent travel to the construction site: Are you committing to always be available as much as this assignment requires? *

Yes

No

12. What is your expected remuneration *


Yes

No

a). Indicate total sum [in Kes] *

KES.849,314

b). Attach financial proposal (Attached financial proposal should not exceed 1 page) *

 FINANCIAL Sum...

13. The construction works are expected to commence immediately after shortlisting is complete and continue until completion without any break. We are working with a timeline of 3-4 months beginning 15/4/2022. Please confirm that you will be available during this period and that no project delay will be experienced as a result of your absence/ delay *

Yes

No

14). List 3 professional referees

Referee 1

a). Name *

Eng. Gedion Onyuka

b). Profession *

Civil Engineer

c). Address *

CONSULTING ENGINEERS P.O.BOX 9947,00200 -
CITY SQUARE NAIROBI, KENYA.

d). Email address *

info@rhinesengineering.co.ke

b). Profession *

Civil Engineer

e). Mobile contact *

0721679524

c). Address *

P. O. Box 20 Garrissa

List 3 professional referees

Referee 2

d). Email address *

endinya@yahoo.com

a). Name *

Eng. Edward Ndinya

e). Mobile contact *

0722756552

List 3 professional referees

Referee 3

a). Name *

Eng. Jared Otieno

b). Profession *

Civil Engineer

c). Mobile contact *

0722993760

d). Email address *

jaotieno@gmail.com

e). Address *

KERRA Busia

This content is neither created nor endorsed by Google.

Google Forms